PROJECT ID:

SCOPE:

Paint

ESTIMATION

CLIENT'S INFORMATION: CONTACT:

E-MAIL ADDRESS:

PHONE NUMBER:

www.usaestimation.com info@usaestimation.com

							Date:	08/28/202	23
ITEM #	DWG. #	DESCRIPTION	QUANTITY	UNIT	MATERIAL	LABOR	UNIT COST	TOTAL COST	TRADE COST
		GENERAL REQUIREMENTS							
1		Supervision	1	LS			\$0	\$0	
2		Permits	1	LS			\$0	\$0	
3		Final Clean-up	1	LS			\$0	\$0	
4		Mobilization Costs	1	LS			\$0	\$0	
5		Project Overheads	1	LS			\$0	\$0	
6		Bonds	1	LS			\$0	\$0	
7		Temporary Control & Facilities Subtotal (General Requirements)	1	LS			\$0	\$0	<u> </u>
		Subtotal (General Requirements)							2
		DIVISION 08- OPENINGS							
		A601 Door Schedule & Notes							
		Door Schedule							
		3'-0"x12'-0" Wood Door W/Frame Paint							
8		Manufacturer: Sherwin Williams	2	EA	\$80	\$50	\$130	\$260	
0		Model: SW 7005	-	273	çõõ	ΨSO	ŶISO	<i>\$</i> 200	
		Color: Pure White Subtotal (Openings)							\$26
							L		<u></u>
		DIVISION 09- FINISHES							
		A101b Dimension Wall Plan-Basement	700		<u> </u>	ćo -	64 F	64.400	
9		108 Mech Wall Paint	739	SF SF	\$0.8 \$0.8	\$0.7	\$1.5	\$1,108 \$688	
10 11		107 Elec Wall Paint 105 Laundry Wall Paint	458 779	SF SF	\$0.8 \$0.8	\$0.7 \$0.7	\$1.5 \$1.5	\$688 \$1,169	
12		104 Powder Wall Paint	306	SF	\$0.8	\$0.7	\$1.5	\$460	
13		106 Staff Bed Wall Paint	802	SF	\$0.8	\$0.7	\$1.5	\$1,203	
14		106 Staff Bath Wall Paint	380	SF	\$0.8	\$0.7	\$1.5	\$570	
15		101 Seating Wall Paint	2805	SF	\$0.8	\$0.7	\$1.5	\$4,207	
16		102 Theater Wall Paint	1679	SF	\$0.8	\$0.7	\$1.5	\$2,519	
17		108 Storage Wall Paint 110 Garage Wall Paint	982	SF SF	\$0.8 \$0.8	\$0.7 \$0.7	\$1.5	\$1,473 \$8,008	
18 19		110 Garage Wall Paint	5339 1273	SF	\$0.8 \$0.8	\$0.7 \$0.7	\$1.5 \$1.5	\$8,008 \$1,909	
20		111 Seating Wall Paint	839	SF	\$0.8	\$0.7	\$1.5	\$1,909	
21		110 Wellness Wall Paint	1086	SF	\$0.8	\$0.7	\$1.5	\$1,629	
22		109 Gym Wall Paint	1804	SF	\$0.8	\$0.7	\$1.5	\$2,706	
23		110 Wellness Bath Wall Paint	259	SF	\$0.8	\$0.7	\$1.5	\$389	
		Reflected Ceiling Plan	0700		41.0	40.0	40.0	A10 500	
24		Gypsum Board Ceiling Paint A102b Dimension Wall Plan-First Floor	9766	SF	\$1.2	\$0.8	\$2.0	\$19,533	
25		210 Bedroom 5 Wall Paint	1138	SF	\$0.8	\$0.7	\$1.5	\$1,707	
26		203 Seating Wall Paint	843	SF	\$0.8	\$0.7	\$1.5	\$1,264	
27		210 Bat Wall Paint	546	SF	\$0.8	\$0.7	\$1.5	\$819	
28		209 Bedroom 4 Wall Paint	2007	SF	\$0.8	\$0.7	\$1.5	\$3,011	
29		208 Office Wall Paint	400	SF	\$0.8	\$0.7	\$1.5	\$600	
30		207 Seating Wall Paint	141	SF	\$0.8	\$0.7	\$1.5	\$211	
31		206 Office Wall Paint	347	SF SF	\$0.8	\$0.7	\$1.5	\$521	
32 33		201,202,203 Entry, Dining, Living Wall Paint 205 Family Room Wall Paint	2085 1031	SF	\$0.8 \$0.8	\$0.7 \$0.7	\$1.5 \$1.5	\$3,127 \$1,547	
34		211 Butlers Kitchen	566	SF	\$0.8	\$0.7	\$1.5	\$849	
35		212 Powder Wall Paint	245	SF	\$0.8	\$0.7	\$1.5	\$368	
		Reflected Ceiling Plan							
36		Gypsum Board Ceiling Paint	5029	SF	\$1.2	\$0.8	\$2.0	\$10,059	
37		Gypsum Board Bedrooms Ceiling Paint	1085	SF	\$1.2	\$0.8	\$2.0	\$2,170	
20		A103b Dimension Wall Plan-Second Floor	1054	сг	¢n n	¢0 7	¢1 Е	¢1 E01	
38 39		302 Bedroom 1 Wall Paint 302 Bath Wall Paint	1054 460	SF SF	\$0.8 \$0.8	\$0.7 \$0.7	\$1.5 \$1.5	\$1,581 \$690	
40		301 Seating Wall Paint	1271	SF	\$0.8	\$0.7	\$1.5	\$1,907	
41		304 Bedroom 3 Wall Paint	1250	SF	\$0.8	\$0.7	\$1.5	\$1,876	
42		304 Bathroom 3 Wall Paint	421	SF	\$0.8	\$0.7	\$1.5	\$631	
43		303 Bedroom 2 Wall Paint	1061	SF	\$0.8	\$0.7	\$1.5	\$1,591	
44		303 Bathroom 3 Wall Paint	405	SF	\$0.8	\$0.7	\$1.5	\$608	
45		305 Laundry Wall Paint	443	SF	\$0.8	\$0.7	\$1.5	\$664	
46		306 Master Bedroom Wall Paint Reflected Ceiling Plan	3144	SF	\$0.8	\$0.7	\$1.5	\$4,715	
47		Gypsum Board Bedroom Ceiling Paint	1311	SF	\$1.2	\$0.8	\$2.0	\$2,621	
47		Gypsum Board Ceiling Paint	2885	SF	\$1.2	\$0.8 \$0.8	\$2.0	\$2,021 \$5,770	
~		Subtotal (Finishes)				,	,	, - ,	<u>\$97,73</u>

SCOPE: Paint ITEM # DWG. # DESCRIPTION QUANTITY UNIT MATERIAL LABOR UNIT COST TRADE SUBTOTAL 0VERHEAD 15% - - INSURANCE 3% - - - CONTINGENCY 5% - - -	PROJECT ID:	ন্য	ESTIMAT	CLIENT'S INFORMATION: CONTACT: E-MAIL ADDRESS:	www.usaestimation.com		
ITEM # DWG. # DESCRIPTION QUANTITY UNIT MATERIAL LABOR UNIT COST TOTAL COST TRADE COST SUBTOTAL OVERHEAD 15% 514,699 INSURANCE 3% 55% 55% 55%	SCOPE:					-	
SUBTOTAL \$97,996 OVERHEAD 15% \$14,699 INSURANCE 3% \$2,939 CONTINGENCY 5% \$4,899					Date:	08/28/2023	3
OVERHEAD 15% \$14,699 INSURANCE 3% \$2,939 CONTINGENCY 5% \$4,899	ITEM # DWG. #	DESCRIPTION	QUANTITY	UNIT MATERIAL	LABOR UNIT COST	TOTAL COST	TRADE COST
INSURANCE 3% \$2,939 CONTINGENCY 5% \$4,899	SUBTOTAL						\$97,996.16
CONTINGENCY 5% \$4,899	OVERHEAD		15%				\$14,699.42
······································	INSURANCE		3%				\$2,939.88
TOTAL BASE BID \$120,535	CONTINGENCY		5%				\$4,899.81
	TOTAL BASE BID	>					\$120,535.27
Note:	Note:						
		_					